STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 03/ 02/ 04 I N SHASTA COUNTY | N ANDERSON AT 03/ 03/ 04
CONTRACT NUMBER 02- 0C5404 0.3 KM NORTH OF NORTH STREET CONTRACT CCDE 'B
LOCATI ON 02- SHA-5-R5. 8 UNDERCROSSI NG 37 CONTRACT | TEMS
W DEN RAMP FEDERAL Al D ACI M 005-8(322) 668

ACI M 005- 8(322) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 19. 0%

PROPCSALS | SSUED 9 FUND TOTAL HB1 229, 000 TOTAL NUMBER OF WORKI NG DAYS 20
NUMBER OF BI DDERS 5 ENG NEERS EST 192, 000. 00 AMOUNT OVER 3,471.00 PERCENT OVER EST 1.81
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 195, 471. 00 4 TULLI'S I NC 530 241-5105
00295418
P O BOX 493416 FAX 530 241-5570
REDDI NG CA 96049
2 222, 666. 50 1 RON HALE CONSTRUCTI ON | NC 530 275-7844
00753630
P O BOX 795 FAX 530 275-7846
SHASTA LAKE CA 96019
3 248, 648. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077-5085
4 259, 760. 00 5 BLAI SDELL CONSTRUCTI ON | NC 530 245-0132
00703199
P O BOX 493459 FAX 530 245-1016
REDDI NG CA 96049- 3459
5 264, 636. 00 3 J F SHEA CO | NC 530 246-4292
00177061
P O BOX 494519 FAX 530 246-9940

REDDI NG CA 96049- 4519



02- 0C5404 Bl D245
02- SHA-5-R5 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

03/ 02/ 04 03/ 03/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APPLY A LI NE STRI PI NG, MARKI NGS AND CHANNELI ZERS
REDDI NG CA
M AND S ENVI RONMENTAL LANDSCAPES ERCSI ON CONTRCL AND | RRI GATI ON
REDDI NG CA
RON HALE CONSTRUCTI ON COLD PLANE ASPHALT CONCRETE ( PARTI AL)
REDDI NG CA
RON HALE CONSTRUCTI ON PAVEMENT ROADWAY EXCAVATI ON ( PARTI AL)
REDDI NG CA
TERRY HANSEN ELECTRI C LI GHTI NG AND PEDESTRI AN BARRI CADE

| GO CA



02- 0C5404 Bl D245
02- SHA- 5- R5 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
03/ 02/ 04 03/ 03/ 04
LI ' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APPLY A LI NE ITEMS 5 THRU 7, 10 THRU 12, 32 AND 34 THRU 36
5625 EASTSI DE RD
REDDI NG CA 96001
MC ENTI RE LANDSCAPI NG I TEMS 21 THRU 23
P O BOX 492381
REDDI NG CA 96003
TERRY HANSEN | TEMS 33 AND 37
P O BOX 112
| GO CA 96047
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APPLY A LI NE ITEMS 5 THRU 7, 10 THRU 12, 32 AND 34 THRU 36

REDDI NG CA

JERRY LEE FORD CONSTRUCTI ON
REDDI NG CA

M AND S ENVI RONVENTAL LANDSCAPE
REDDI NG CA

R AND R SUPERI OR SAFETY | NC
LODI CA

RI CHARD HEAPS ELECTRI CAL
SACRAMENTO CA

WESTERN O L
SACRAMENTO CA

| TEM 31

I TEM5 21 THRU 23

| TEM 3

| TEM 37

| TEM 26



02- 0C5404

02- SHA-5-R5 SUMMARY

03/ 02/ 04
L

Bl DDER | D NAME AND ADDRESS

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

03/ 03/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 APPLY A LI NE
REDDI NG CA

RON HALE CONSTRUCTI ON
SHASTA LAKE CI TY CA

TERRY HANSEN
| GO CA

TRAFFI C SOLUTI ONS
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG ( PARTI AL)

PAVI NG ( PARTI AL)

LI GHTI NG ( PARTI AL)

CONSTRUCTI ON AREA SI GNS ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 APPLY A LINE | NC
5625 EASTSI DE RD
REDDI NG CA 96001

CONTRACTORS CONSTRUCTI ON PRODUCTS
COTTONVMOOD CA

KRC SAFETY
VI SALI A CA

M AND S ENVI RONVENTAL LANDSCAPE | NC
REDDI NG CA

RON HALE CONSTRUCTI ON | NC

P O BOX 795

SHASTA LAKE CA 96019
CONTI NUED ON NEXT PAGE

ITEM5 5 THRU 7, 10 THRU 12 AND 34 THRU 36

| TEMS 19 AND 26 ( PARTI AL)

| TEM 3

I TEM5 21 THRU 23

| TEMS 15 AND 31 ( PARTI AL)



02- 0C5404 Bl D245

02- SHA-5-R5 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
03/ 02/ 04 03/ 03/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 TERRY HANSEN ELECTRI CAL | TEM 37
P O BOX 112
| GO CA 96047
TRAFFI C SOLUTI ONS | NC I TEMS 4, 8, 9, 13, 14, 28 AND 32

4439 TENAYA CT STE A
REDDI NG CA 96003



02- 0C5404 Bl D245

02- SHA- 5- R5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
03/ 02/ 04 03/ 03/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 500. 00* 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 1, 000. 00* 1, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4. 000. 00* 4, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 10, 000. 00* 10, 000. 00
5 (S) 120149 TEMPORARY PAVENENT MARKI NG ( PAI NT) MR 26 60. 00 1, 560. 00
6 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 520 2. 90 1, 508. 00
7 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 10 46. 00 460. 00
8 (S) 120182 PORTABLE DELI NEATOR EA 8 10. 00 80. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 1 1, 500. 00 1, 500. 00
10 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 200 8. 50 1, 700. 00
11 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M2 9 90. 00 810. 00
12 150722 REMOVE PAVEMENT MARKER EA 40 3. 00 120. 00
13 150742 REMOVE ROADSI DE SI GN EA 5 100. 00 500. 00
14 152320 RESET ROADSI DE SI GN EA 1 150. 00 150. 00
15 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 320 15. 00 4, 800. 00
16 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 110 15. 00 1, 650. 00
17 190101 ROADWAY EXCAVATI ON VB 550 40. 00 22, 000. 00
18 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 140 24.00 3, 360. 00
19 198200 SUBGRADE ENHANCEMENT FABRI C M2 840 2.00 1, 680. 00
20 200114 ROCK BLANKET MR 110 10. 00 1, 100. 00
21 (S) 032282 EROSI ON CONTROL ( MULCH) VB 10 49. 80 498. 00
22 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 2, 000. 00* 2,000. 00
23 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 19, 700. 00* 19, 700. 00
24 260201 CLASS 2 AGGREGATE BASE VB 410 45. 00 18, 450. 00
25 390102 ASPHALT CONCRETE (TYPE A) TONN 740 80. 00 59, 200. 00
26 393001 PAVEMENT REI NFORCI NG FABRI C MR 100 2.00 200. 00
27 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 140 20. 00 2, 800. 00
AREA)
28 566011 ROADSI DE SI GN - ONE POST EA 3 200. 00 600. 00
29 032283 ROCK SLOPE PROTECTI ON (75 MM METHOD B) VB 7 150. 00 1, 050. 00
30 721011 ROCK SLOPE PROTECTI ON VB 0.5 500. 00 250. 00
(BACKI NG NO. 2, METHOD B)
31 731504 M NOR CONCRETE ( CURB AND GUTTER) VB 10 300. 00 3, 000. 00
32 820112 MARKER ( CULVERT) EA 2 50. 00 100. 00
33 833077 PEDESTRI AN BARRI CADE EA 1 525. 00 525. 00
34 (S) 840501 THERMOPLASTI C TRAFFI C STRI PE M 760 3.50 2, 660. 00
35 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 38 50. 00 1, 900. 00



Bl D245

02- 0C5404
02- SHA-5-R5 CONTRACT PROPOSAL OF LOw BI DDER PAGE 7
03/ 02/ 04 03/ 03/ 04
| TEM | TEM UNI T OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D AMOUNT
36 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 56 10. 00 560. 00
37 (S) 860401 LI GHTI NG LS LUMP SUM 23, 500. 00* 23, 500. 00

TOTAL 195, 471. 00



| TEM
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02- 0C5404

02- SHA-5-R5
03/ 02/ 04
SECOND

BI D AMOUNT
525. 00* 525. 00
1, 200. 00* 1200. 00
2, 750. 00* 2750. 00
7, 800. 00* 7800. 00
63. 00 1638. 00
3.25 1690. 00
50. 00 500. 00
50. 00 400. 00
1, 500. 00 1500. 00
9. 00 1800. 00
94. 50 850. 50
3.25 130. 00
100. 00 500. 00
150. 00 150. 00
5.00 1600. 00
50. 00 5500. 00
55. 00 30250. 00
55. 00 7700. 00
1.25 1050. 00
50. 00 5500. 00
35. 00 350. 00
3, 000. 00* 3000. 00
20, 600. 00* 20600. 00
48. 00 19680. 00
81. 00 59940. 00
25. 00 2500. 00
20. 00 2800. 00
350. 00 1050. 00
325. 00 2275. 00
750. 00 375. 00
625. 00 6250. 00
52.50 105. 00
600. 00 600. 00
3.75 2850. 00
52.50 1995. 00
10. 50 588. 00
24,675. 00* 24675. 00
222, 666. 50

SUMMARY

2, 000.
19, 800.
68.

80.

21.

37.
494,
694.

4, 870.
1, 380.

1, 610.
52.

10.
25, 100.

OF REMA

RD

AMOUNT
00* 492
00* 5830
00* 2800
00* 9200
00 1586
00 1560
00 460
00 448
00 2800
50 1700
00 819
00 120
00 450
00 310
00 7360
00 4400
00 18700
00 10220
00 4200
00 3850
00 500
00* 2000.
00* 19800.
00 27880
00 59200
50 2150
00 5180
00 1482
00 4858
00 2435
00 13800.
.50 105.
00 1610.
.50 2660.
50 1995.
50 588.
00* 25100

248, 648. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
1, 250. 00~ 1250
2, 200. 00* 2200
3, 950. 00~ 3950
24, 500. 00* 24500
60. 00 1560
3.00 1560
35.00 350
35.00 280
2,500. 00 2500
8.50 1700
90. 00 810
3.00 120
45. 00 225
225.00 225
15. 00 4800
21.00 2310
45. 00 24750
60. 00 8400
5.00 4200
32.00 3520
50. 00 500
2,500. 00* 2500.
20, 000. 00* 20000
56. 00 22960.
115. 00 85100
3.00 300.
5.00 700.
250. 00 750.
200. 00 1400
200. 00 100.
550. 00 5500
35. 00 70.
550. 00 550
3.50 2660.
50. 00 1900.
10. 00 560.
25, 000. 00* 25000
259, 760. 00

Bl D245
PAGE 8
03/ 03/ 04
FI FTH

Bl D AMOUNT
1, 000. 00~ 1000
1, 700. 00* 1700
4,700. 00* 4700
15, 000. 00* 15000
72.00 1872
4.00 2080
121. 00 1210
42.00 336
3, 600. 00 3600
11. 00 2200
108. 00 972
34.00 1360
66. 00 330
200. 00 200
23.00 7360
21.00 2310
39. 00 21450
48. 00 6720
3.00 2520
98. 00 10780
59. 00 590
2, 400. 00* 2400
24,000. 00* 24000
116. 00 47560
72.00 53280
6. 00 600
12. 00 1680
500. 00 1500
500. 00 3500
1, 500. 00 750
650. 00 6500
66. 00 132
300. 00 300
4.20 3192
60. 00 2280
12. 00 672.
28, 000. 00* 28000.

264, 636. 00



